
Bid Addendum Report Changed

Budhi Ganga Hydropower Project

Budhi Ganga Hydropower Project
Sanfebagar Municipality-10, Achham

Sanfebagar, Accham
Sudoor Pachism Province

Nepal

Addendum No: 1

Published On: 23-10-2022 14:00

Invitation No: BHP/ICB/LOT1-2022/23

Dated On: 22-09-2022 00:00



Relavant Clause
No / Name

Existing Clause Modified ClauseSl. No.

2022-10-23 14:00:00Clarification
Submission Date

Not Provided in Bid Document1

2022-12-01 12:00:00Bid Submission
DeadLine

2022-11-10 12:00:002

2022-12-01 13:00:00Bid Opening Date 2022-11-10 13:00:003

Sanfebagar Municipality-10, Achham
Accham
Sudoor Pachism Province

Authorised
Representatives
Address

Sanfebagar Municipality-10, Achham  Accham
Sudoor Pachism Province Sanfebagar

4

Chapter: General Information

Following changes are made in the bid document



Chapter: Activity Schedule

PERCENTAGE OF BID PRICEDESCRIPTION OF ACTIVITY
S.

No.

1 General and Preliminary Works 1.53% of the Contract Price

2 River Diversion, access road and bailey bridge. 5.34% of the Contract Price

3 Main Dam, Spillway, Chute and Energy Dissipaters 26.51% of the Contract Price

4 Intake, Intake tunnel & Low Level Outlets and desander 17.66% of the Contract Price

5 Construction of Water Conveyance System 26.77% of the Contract Price

6 Powerhouse and Tailrace Construction 6.81% of the Contract Price

7 Hydro Mechanical Works 12.36% of the Contract Price

8 Finishing Works 2.86% of the Contract Price

9 Day Works (Provisional Items) 0.16% of the Contract Price

Contract ID:
IFB No.:

1.1 The bid price for the contract is NRS …… ……………. (in Figures) ………………………..
……………………………..(in Words). [To be fulfilled by the bidder as Lumpsum]
[It is assigned for different activities as follows.]

Total Bid Price 100% of the contract price

1.2 Weightage of the bid price for different stages of the contract shall be as specified below.

STAGE FOR
PAYMENT

DESCRIPTION OF
ACTIVITY

PERCENTAGE
WEIGHTAGE

PAYMENT
PROCEDURE

WEIGHTAGE IN
PERCENTAGE TO

THE BID PRICE

SN OF
ACTIV

ITY

General and Preliminary Works upon completion 1.53 EPC1 1.53

River Diversion, access road and
bailey bridge.

upon completion 5.34 EPC2 5.34

Main Dam, Spillway, Chute and
Energy Dissipaters

upon completion 26.51 EPC3 26.51

Intake, Intake tunnel & Low
Level Outlets and desander

upon completion 17.66 EPC4 17.66

Construction of Water
Conveyance System

upon completion 26.77 EPC5 26.77



STAGE FOR
PAYMENT

DESCRIPTION OF
ACTIVITY

PERCENTAGE
WEIGHTAGE

PAYMENT
PROCEDURE

WEIGHTAGE IN
PERCENTAGE TO

THE BID PRICE

SN OF
ACTIV

ITY

Powerhouse and Tailrace
Construction

upon completion 6.81 EPC6 6.81

Hydro Mechanical Works upon completion 12.36 EPC7 12.36

Finishing Works upon completion 2.86 EPC8 2.86

Day Works (Provisional Items) upon completion 0.16 EPC9 0.16












